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AWARD: Award will be made using the Lowest Price Technically Acceptable procedure 
described in the solicitation on Offer Item 1. 
 
In the event funds are not available for an award of Offer Item 1, a single award will be made 
on a single Offer Item 2 – 15 in an ascending order of precedence based on available funding.    
 
Offerors shall provide a price for all Offorer Items listed in order to be considered for award.   
Failure to provide a price for all Offer Items will result in a rejection of the offer. 
 

OFFER ITEM #1 - BASE OFFER 

Neurocognitive TBI Research Building   

Price for Completion of Project 640-389 

NEUROCOG TBI RESEARCH BUILDING 
 
CONSTRUCTION OF A NEW TWO STORY 12,500 SF 
NEUROCOG/TBI/PHYSICAL REHAB RESEARCH BUILDING, 
INCLUDING SITE WORK, RELOCATION AND/OR 
ABANDONMENT OF EXISTING UTILITIES, AND NEW 
LANDSCAPING. 
 
BUILDING R4 DEMOLITION 
 
DEMOLITION OF EXISTING BUILDING R4 AND 
SURROUNDING SITE ELEMENTS, INCLUDING, BUT NOT 
LIMITED TO: 
- ROOF 
- INTERIOR AND EXTERIOR WALLS 
- FLOORS AND CEILINGS 
- FOUNDATIONS 
- CASEWORK 
- MECHANICAL, PLUMBING AND ELECTRICAL 
COMPONENTS & EQUIPMENT 
*ALL NEW AND USEABLE MECHANICAL EQUIPMENT 
WITHIN R4 SHALL BE SALVAGED FOR VA USE 
- ARCADE WALKWAY 
- STAIRS, RAMPS, CONCRETE WALKWAYS AND 
HANDRAILS, AS INDICATED IN THE DRAWINGS 
ALL (E) FURNITURE AND EQUIPMENT WITHIN BUILDING 
R4 SHALL BE REMOVED BY THE VA PRIOR TO START OF 
DEMOLITION WORK. 
EXISTING UTILITIES SERVING BUILDING R4 SHALL BE 
CAPPED AND ABANDONED IN PLACE. 
SITE SHALL BE PREPARED FOR THE CONSTRUCTION OF A 
NEW PARKING LOT, ONCE DEMOLITION WORK IS 
COMPLETE. 
 
NEW PARKING AREA 

$ 
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CONSTRUCTION OF A NEW 25 SPACE PARKING LOT, 
LOCATED ON THE FORMER SITE OF DEMOLISHED 
BUILDING R4 
AND ADJACENT TO THE NEW NUEROCOG TBI BUILDING. 
SCOPE OF WORK INCLUDES, BUT IS NOT LIMITED TO, 

OFFER ITEM #2 – ALTERNATE #1  

Provide a price to deduct the following work  
 
DELETE CASEWORK IN ROOMS 106, 111, 117, 202, 209, 213 
DISCIPLINES AFFECTED: ARCHITECTURAL 

Price for Alternate 1  
$ 

Adjusted Price = Base Offer Minus 
Alternate 1  
$ 
 

OFFER ITEM #3 – ALTERNATE #2  

Provide a price to deduct the following work  
 
DELETE INTERIOR SLIDING (BREAK AWAY) DOORS 100A, 200 
DISCIPLINES AFFECTED: ARCHITECTURAL, ELECTRICAL 

Price for Alternate 2   
$ 

Adjusted Price = Base Offer Minus 
Alternates 1, 2  
$ 
 

OFFER ITEM #4 – ALTERNATE #3  

Provide a price to deduct the following work  
 
DELETE FEATURE WALL GYP BD / REVEALS IN ROOM 102 
DISCIPLINES AFFECTED: ARCHITECTURAL 

Price for Alternate 3   
$ 

Adjusted Price = Base Offer Minus 
Alternates 1, 2,3  
$ 
 

OFFER ITEM #5 – ALTERNATE #4  

Provide a price to deduct the following work  
 
DELETE VERTICAL LIFT OPERABLE ACOUSTICAL PARTITION IN ROOM 106 
DISCIPLINES AFFECTED: ARCHITECTURAL, ELECTRICAL 

 

Price for Alternate 4   
$ 

Adjusted Price = Base Offer Minus 
Alternates 1, 2,3,4  
$ 
 

OFFER ITEM #6 – ALTERNATE #5  

Provide a price to deduct the following work  
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DELETE HORIZONTAL WINDOW BLINDS IN ROOMS 104, 106, 108, 110, 112, 114, 116, 118, 122, 124, 
126, 128, 130, 132, 134, 136, 202, 204, 206, 208, 210, 212, 214, 218, 220, 222, 224, 226, 228, 230, 232, 234 
DELETE CUBICLE CURTAIN TRACK IN ROOM 111 
DISCIPLINES AFFECTED: ARCHITECTURAL 

Price for Alternate 5  
$ 

Adjusted Price = Base Offer Minus 
Alternates 1, 2,3,4,5  
$ 
 

OFFER ITEM #7 – ALTERNATE #6  

Provide a price to deduct the following work  
 
Not Used 

Price for Alternate 6   
$ Do Not Submit Pricing / Not Used 

 

OFFER ITEM #8 – ALTERNATE #7 

Provide a price to deduct the following work  
 
INSTALL TPO ROOFING IN LIEU OF PEDESTAL PAVERS AT SECOND FLOOR ROOF DECKS #1 & #2 
DISCIPLINES AFFECTED: ARCHITECTURAL, STRUCTURAL, PLUMBING 

Price for Alternate 7  
$ 

Adjusted Price = Base Offer Minus 
Alternates 1, 2,3,4,5,7  
$ 
 

OFFER ITEM #9 – ALTERNATE #8 

Provide a price to deduct the following work  
 
DELETE GLASS & ALUMINUM SKYLIGHT AT ROOF OVERHANG 
DISCIPLINES AFFECTED: ARCHITECTURAL. 

Price for Alternate 8  
$ 

Adjusted Price = Base Offer Minus 
Alternates 1, 2,3,4,5,7,8 
$ 
 

OFFER ITEM #10 – ALTERNATE #9 

Provide a price to deduct the following work  
 
DELETE NORTH BLAST WALL & INSTALL INSULATED GLASS WITHOUT PROTECTIVE FILM IN LIEU OF BLAST GLAZING 
DISCIPLINES AFFECTED: ARCHITECTURAL, CIVIL, STRUCTURAL, BLAST 

Price for Alternate 9  
$ 

Adjusted Price = Base Offer Minus 
Alternates 1, 2,3,4,5,7,8,9 
$ 
 

OFFER ITEM #11 – ALTERNATE #10 
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Provide a price to deduct the following work  
 
REMOVE SOUND BOOTHS & DEMOLISH MEP COMPONENTS DURING DEMOLITION OF BUILDING R4 
DISCIPLINES AFFECTED: ARCHITECTURAL, MECHANICAL, ELECTRICAL, PLUMBING 

Price for Alternate 10  
$ 

Adjusted Price = Base Offer Minus 
Alternates 1, 2,3,4,5,7,8,9, 10 
$ 
 

OFFER ITEM #12 – ALTERNATE #11 

Provide a price to deduct the following work  
 
DELETE NEW TREES, SHRUBS, VINES AND IRRIGATION 
DISCIPLINES AFFECTED: LANDSCAPE 

Price for Alternate 11  
$ 

Adjusted Price = Base Offer Minus 
Alternates 1, 2,3,4,5,7,8,9, 10,11 
$ 
 

OFFER ITEM #13 – ALTERNATE #12 

Provide a price to deduct the following work  
 
DELETE NEW PARKING LOT SCOPE 
DISCIPLINES AFFECTED: ARCHITECTURAL, CIVIL, ELECTRICAL, LANDSCAPE 
Price for Alternate 12  
$ 

Adjusted Price = Base Offer Minus 
Alternates 1, 2,3,4,5,7,8,9, 10,11,12 
$ 
 

OFFER ITEM #14 – ALTERNATE #13 

Provide a price to deduct the following work  
 
PROVIDE WARM SHELL ON SECOND FLOOR 
DISCIPLINES AFFECTED: ARCHITECTURAL, MECHANICAL, ELECTRICAL, PLUMBING, TELEDATA, SECURITY 
Price for Alternate 13  
$ 

Adjusted Price = Base Offer Minus 
Alternates 1, 2,3,4,5,7,8,9, 
10,11,12,13 
$ 
 

OFFER ITEM #15 – ALTERNATE #13A 

Provide a price to deduct the following work  
 
BUILD OUT SECOND FLOOR BETWEEN GRIDLINES 4 & 6, REMAINDER OF FLOOR TO BE WARM SHELL 
DISCIPLINES AFFECTED: ARCHITECTURAL, MECHANICAL, ELECTRICAL, PLUMBING, TELEDATA, SECURITY 
Price for Alternate 13A  
$ 

Adjusted Price = Base Offer Minus 
Alternates 1, 2,3,4,5,7,8,9, 
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10,11,12,13,13A 
$ 
 

OFFER ITEM #16 – ALTERNATE #14 

Provide a price to deduct the following work  
 
PROVIDE WARM SHELL WITH NO RESTROOMS, HAC, ELECTRICAL CLOSET OR TELEPHONE/DATA ROOM 
DISCIPLINES AFFECTED: ARCHITECTURAL, MECHANICAL, ELECTRICAL, PLUMBING, TELEDATA, SECURITY 
Price for Alternate 14  
$ 

Adjusted Price = Base Offer Minus 
Alternates 1, 2,3,4,5,7,8,9, 
10,11,12,13,13A,14 
$ 
 

OFFER ITEM #17 – ALTERNATE #15 

Provide a price to deduct the following work  
 
REMOVE WAITING ATRIUM RM 102, INCLUDING CURTAIN WALLS, ROOF OVERHANG/SKYLIGHT AND RELATED 
STRUCTURAL STEEL FRAMING. ADD CANOPY OVER MAIN ENTRANCE AND ADD PLANTING AREA AT FORMER 
ATRIUM SPACE DISCIPLINES AFFECTED: ARCHITECTURAL, STRUCTURAL, MECHANICAL, ELECTRICAL, PLUMBING, 
TELEDATA, SECURITY 

Price for Alternate 15  
$ 

Adjusted Price = Base Offer Minus 
Alternates 1, 2,3,4,5,7,8,9, 
10,11,12,13,13A,14,15 
$ 
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